STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE EUGENE A. CONTI, JR.
GOVERNOR SECRETARY

November 17, 2011

CONTRACT NO.:  DB00037

PROJECT: 17BP.2.R.2, 17BP.2.R.3, 17BP.2.R.4, 17BP.2.R.5
COUNTY: Pitt
ROUTES: SR 1753, SR 1785, SR 1112

DESCRIPTION: Bridge to Pipe Replacement at Various Locations
ADDENDUM NUMBER 1

TO: Prospective Bidders
Please note the following revisions to the contract proposal for the above-referenced project.
* Replace Pages 5 and 36 of the original document with the revised one herein attached.

The remainder of the proposal document is unaffected. If you should have any questions
concerning this addendum, please call me at (252) 695-2044.

Sincerely,

Ny )

Aaron Bullard, PE
Division Contract Officer

Attachments

CC: Ms. Maria Rogerson, PE
Mr. John Hughes



CONTRACT TIME AND LIQUIDATED DAMAGES:

The date of availability for this contract is the déte Contractor begins work but not befddarch 5,
2012or later thampril 1, 2012.

The completion date for this contract is the date tha@@ne Hundred and Fifty (150) consecutive
calendar days after and including the date of avaittabil

The Contractor may begin work prior to this date upon appravdie Engineer or his duly authorized

representative. If such approval is given, and the Contraegins work prior to the date of availability,

the Department of Transportation will assume no respditgifir any delays caused prior to the date of
availability by any reason whatsoever, and such del&yany, will not constitute a valid reason for

extending the completion date.

The liquidated damages for this contractkixe Hundred Dollars ($500.00)per calendar day.

INTERMEDIATE CONTRACT TIME 1 AND LIQUIDATED DAMAGES

The Contractor shall begin the work at Bridge #45 and Bridge é415R 1753 no earlier thaune 11,
2012.

The liquidated damages &f&e Hundred Dollars ($500.00)per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED  DAMAGES
(2-20-07) SP1G14 B

The Contractor shall not narrow or close a lane dficraletain and /or alter the traffic flow on or during
holiday weekends, special events, or any other time whenctiaffunusually heavy, including the
following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. Forunexpected occurrencehat creates unusually high traffic volumes, as direoyethhe Engineer.

2. ForNew Year's Day, between the hours of 5:00 p.m. December 31st and 7:00anoary 2nd. |If
New Year's Day is on a Friday, Saturday, Sunday or kignthen until 7:00 a.m. the following
Tuesday.

3. For Easter, between the hours of 5:00 p.m. Thursday and 6:00 a.m. Monday.

4. ForMemorial Day, between the hours of 5:00 p.m. Thursday and 6:00 a.m. Tuesday.

5. ForIndependence Day between the hours of 5:00 p.m. the day before Independencanidas00
a.m. the day after Independence Day.

If Independence Dayis on a Friday, Saturday, Sunday or Monday, then bette=hours of 5:00
p.m. the Thursday before Independence Day and 6:00 a.m. theauster Independence Day.

6. ForLabor Day, between the hours of 5:00 p.m. Thursday and 6:00 a.m. Tuesday.

7. For Thanksgiving Day, between the hours of 5:00 p.m. Tuesday and 8:00 a.m. Monday.
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Pipe is to be fully welded inside and out to headwalls usingdet welds and two finish welds on
either side of the wall. All finish welds are to bewnd to a smooth finish.

Headwall and pipe are to be reinforced per AASHTO $§pations and structural engineer's
requirements.

All hardware including nuts, bolts, washers, rods, etall ble hot dipped galvanized.

A 2’ wide band and a continuous 3/8" thick x 2' wide flat gaskatlenof closed cell neoprene
rubber which upon assembly provides a watertight seal at @athwjll be required.

All holes or tears in the pipe must be repaired prior tifilang.

Pipe bed will be undercut and backfilled with #57 stone 1’ bedpe invert elevations. Work for
pipe bed undercut and #57 Stone will be incidental to the pgtallation.

Prepare the pipe foundation in accordance with the appdicaethod as shown in the contract
documents, true to line and grade and uniformly firm. Wheeematerial is found to be of poor
supporting, value, or rock and when the Engineer cannot ntjist@ment in the locations of the
pipe, undercut existing foundation material within the linotshe plans. Backfill the undercut
with the specified material of #57 stone. Encapsulate the #5@ stith foundation conditioning
geotextile before placing bedding material. Overlap ralhdvers and longitudinal joints in the
geotextile at least 18”. Maintain the pipe foundation ynamdition.

Any undercut beyond the 1’ specified, that is out of the Comtractontrol and directed by the
Engineer, will be paid for by the CY which will include thebfic and backfill material of #57
stone.

Backfill material shall be #57 stone from 1’ below inverpgde to top of pipe/box culvert.

Backfill material shall extend a minimum of 3’ from theDD of the pipe in both directions.

ABC stone will be placed from top of pipe/box culvert tp & subgrade.

Supplier to include all necessary wale beams, headwalkcoaginuous flat gaskets and galvanized
steel tieback rods with dma plates and adjustable hotadiiaryzed turnbuckles.

Pipe sections and bands shall be assembled and alphasalinéralignment match-marked at the
plant site before shipping to verify fit.

Bands shall be installed onto the pipe sections pridnifpsng.

Pipe manufacturer must provide certification of the measiiradnsions of the pipe, bands and the
continuous flat gaskets. Certification must state thabérels and the gaskets have been pre-fitted
and will securely tighten around the supplied pipe. @tion of the dimensions must be signed
by the manufacturer’s representative and dated.

EXAMPLE: Supplied pipe measures _____inches in diameter. Supplied banteearwhtinuous
flat gaskets measure __ inches in length and will secuasterf pipe sections, without field
modification.

Signature: Date:
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